STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 08/ 03 IN YUBA COUNTY I N OLI VEHURST FROM 04/ 09/ 03
CONTRACT NUMBER 03-0C0304 MCGOMN PARKWAY OVERCROSSI NG TO CONTRACT CODE "A '
LOCATI ON 03-YUB-70-R7.5/ R7. 7 0.6 KM NORTH OF MCGOWAN PARKWAY 13 CONTRACT | TEMS
OVERCRGOSSI NG
CONSTRUCT SOUNDWAL L FEDERAL AlID ACNH P070-(082)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HB311 415, 000 TOTAL NUMBER OF WORKI NG DAYS 320
NUMBER OF Bl DDERS 6 ENG NEERS EST 325, 000. 00 AMOUNT UNDER 25, 500. 00 PERCENT UNDER EST 7.85
PROGRAM ELEMENTS P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 299, 500. 00 3 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
2 306, 835. 00 1 J R ALTMAN GENERAL ENG NEERI NG 530 671-1155
CONTRACTOR 00451001
P O BOX 391 FAX 530 671-1803
YUBA CITY CA 95992
3 308, 100. 00 4 A J VASCONI GENERAL 925 691- 9400
ENG NEERI NG 00730659
1820 GALINDO ST SUl TE 275 FAX 925 691-9919
CONCORD CA 94520
4 317, 713. 00 2 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
5 344, 949. 00 6 MAGNUM PACI FI C I NC 925 279-2234
00766205
1571 QAK PARK BLVD FAX 925 279-1219

PLEASANT HI LL CA 94523



03- 000304
03-YUB-70-R
04/ 08/ 03

345, 460. 00

5

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508
RANCHO CORDOVA CA 95742

Bl D245
PACE 2
04/ 09/ 03

916 852-5530
00745029
FAX 916 852-5533



03- 000304
03-YUB-70-R
04/ 08/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

04/ 09/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

JARRETT FOUNDATI ON
VEEST SACRAMENTO CA

JOHN JACKSON
SACRAMENTO CA

M AND S ENVI RONVENTAL LANDSCAPE
REDDI NG CA

W C MALONEY
STOCKTON CA

REBAR

FENCI NG

CAST IN DRI LLED HOLE

MASONRY

PLANT ESTABLI SHVENT

CLEARI NG AND GRUBI NG



03- 000304
03-YUB-70-R
04/ 08/ 03

Bl DDER | D

LI

NAME AND ADDRESS

ST

OF

Bl D245

PAGE 4

04/ 09/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

M AND S ENVI RONVENTAL LANDSCAPES | NC
12192 MACS ROAD
REDDI NG CA 96003

NORTH STAR CONSTRUCTI ON

1282 STABLER LANE STE 630 208
YUBA CI TY CA 95993

NAME AND ADDRESS

ITEM5 9 THRU 11

ITEM5 1 AND 5 THRU 8

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

BEST MASONRY | NC
P O BOX 6227
FRESNO CA 93703

CAMBLI N STEEL
1655 EL CAM NO AVE
SACRAMENTO CA

CENTRAL FENCE COVPANY
1480 OTTO Cl RCLE
SACRAMENTO CA

M AND S ENVI RONVENTAL LANDSCAPES | NC

12192 MACS ROAD
REDDI NG CA 96003

NAME AND ADDRESS

MASONRY BLOCK WALL

REI NFCRCI NG STEEL

FENCI NG

MULCH, PLANTS AND PLANT ESTABLI| SHVENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02
CONTI NUED

BEST MASONRY
FRESNO CA
ON NEXT PAGE

ALTERNATI VE SCUNDWALL ( PORTI ON)



03- 000304 Bl D245
03-YUB- 70- R PAGE 5
04/ 08/ 03 04/ 09/ 03
L ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 E P JARRETT DRILL PILES
VEEST SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 M AND S ENVI RONMVENTAL LANDSCAPES LANDSCAPI NG ( PARTI AL)
REDDI NG CA
MALCOLM DRI LLI NG DRI LLI NG ( PARTI AL)
HAYWARD CA
R E SERRANO | NC SOUNDWALL ( PARTI AL)
SAN RAMON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CAMBLI N STEEL REBAR
SACRAMENTO CA
CENTRAL FENCE FENCI NG

SACRAMENTO CA

E P JARRETT
VEEST SACRAMENTO CA

JOHN JACKSON
SACRAMENTO CA

M AND S ENVI RONVENTAL
REDDI NG CA

SOUNDWALL AND PI LI NG

MASONRY

LANDSCAPI NG



03- 000304 Bl D245

03-YUB- 70- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/ 08/ 03 04/ 09/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 240 40. 00 9, 600. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWVP SUM 600. 00* 600. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 7,500. 00* 7,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
5 151534 RECONSTRUCT WOOD FENCE M 130 120. 00 15, 600. 00
6 030786 REMOVE MASONRY BLOCK WALL MR 70 60. 00 4, 200. 00
7 151540 RECONSTRUCT CHAI N LI NK FENCE M 70 55. 00 3, 850. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
9 (S) 202011 MJULCH VB 285 40. 00 11, 400. 00
10 (S) 204036 PLANT ( GROUP B) EA 56 70. 00 3, 920. 00
11 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 12, 000. 00* 12, 000. 00
12 (F) 518220 ALTERNATI VE SCUND WALL MR 530 325. 00 172, 250. 00
13 999990 MOBI LI ZATI ON LS LUWP SUM 28, 580. 00* 28, 580. 00

TOTAL 299, 500. 00



| TEM

e el e
WNROOONOUTRAWNE

_|
9

03- 0C0304

03-YUB- 70- R

04/ 08/ 03

13, 000.
382.
25, 000.

202460. 00
25000. 00

306, 835. 00

SUMMARY

OF

REMA

30, 100.

168010.
30100.

308, 100. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
30. 00 7200
2, 000. 00* 2000
7,500. 00* 7500
7, 500. 00* 7500
80. 00 10400
120. 00 8400
160. 00 11200
10, 000. 00~ 10000
70. 00 19950
185. 00 10360
14, 000. 00* 14000.
375. 00 198750.
10, 453. 00* 10453.
317,713. 00

Bl D245

PAGE 7
04/ 09/ 03
FI FTH
BI D AMOUNT
21.00 5040
5, 000. 00~ 5000
15, 000. 00* 15000
16, 000. 00* 16000
65. 00 8450
84. 00 5880
46. 00 3220
25, 000. 00* 25000.
41. 00 11685
69. 00 3864.
12, 000. 00* 12000.
377.00 199810.
34, 000. 00* 34000.
344, 949. 00



03- 000304 Bl D245

03-YUB- 70- R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 08/ 03 04/ 09/ 03
| TEM SI XTH
Bl D AMOUNT
1 75. 00 18000. 00
2 750. 00* 750. 00
3 5, 500. 00* 5500. 00
4 6, 500. 00* 6500. 00
5 140. 00 18200. 00
6 92. 00 6440. 00
7 62. 00 4340. 00
8 7, 000. 00* 7000. 00
9 48. 00 13680. 00
10 80. 00 4480. 00
11 4, 000. 00* 4000. 00
12 419. 00 222070. 00
13 34, 500. 00* 34500. 00
TOT 345, 460. 00



